OFFICE OF THE EXECUTIVE ENGINEER CHITRADURGA DIVISION, CHITRADURGA.

Notification dated 17th December 1962.

1 Sealed tenders in duplicate duly signed by the Registered Contractors of different classes (noted under column 8) of the Mysore P. W. D. will be received by the Executive Engineer, Chitradurga Division, Chitradurga, up to 4 P.M. on 19th January 1963, for the works noted in the statement. The same will be opened on the same day, if possible in the presence of tenderers who will be present at that time.

2 Sealed tenders should be submitted in the form which can be obtained from the Office of the Executive Engineer, Chitradurga Division, Chitradurga on payment of Re. 1 per set. Rates should be noted against each item both in words and in figures and should hold good for 6 months from the date of tenders for purposes of acceptance. The tenders based on percentage excess or less than the schedule of rates will not be considered.

3 The rate once accepted will not be enhanced under any circumstances.

4 Each tender must be accompanied by a deposit specified earnest money. The earnest money may be remitted to the State Bank of Mysore, Chitradurga or any Government Treasury to the Credit of "Revenue Deposit" and the certified challan attached to the tender. It may also be promissory notes of the Government of Mysore or Government of India at their face or market value whichever is less or in Savings Bank Deposits in Mysore Government Treasury, the pass books being pledged in favour of the undersigned. No cheques will be accepted for earnest money or no request for any adjustment of amount due by the Department can be entertained.

5 The final acceptance of the tender in full or part in any manner will vest with the competent authority who reserves the right to accept or reject the lowest or any other tender without assigning any reason whatsoever.

6 Within a fortnight from the acceptance of the tender, the tenderer should execute the usual contract bond at the Office of the Executive Engineer, Chitradurga, failing which his tender will be cancelled and E.M.D. will be forfeited.

7 Work should be completed within the stipulated time from the date of work order.

8 Materials like Cement and Steel will be supplied at the Divisional or Sub-Divisional stores at the rate prevailing at the time of requirement. If the stock are available, otherwise the contractor should make is own arrangements to procure the materials.

9 On all matters of dispute, the decision of the Executive Engineer, Chitradurga Division, Chitradurga is final and legally binding.

10 Quantities are all approximate and not guaranteed.

11 No enhancement in rates will be paid at any time due to fluctuation of rates in the market in respect of materials.

12 For non-tendered item, the rates will be paid as per minimum current schedule rate in force at the of execution of works. In case of non-sheduled item data rates will be paid.

13 No conditional clauses will be accepted.

14 The contractor has to pay compensation to the disabled workmen and deceased during execution of works otherwise the amount will be deducted out of the bills and paid to the workmen or to the legal heirs of the deceased.

15 Instructions issued should be got noted by the competent authority.

16 The work should not be sublet.

17 If any defective work is found executed, and any work not approved by the Department is found executed, the contract will be terminated immediately, and the cost of rectification of the same will be recovered from the contractor.

18 The department will not be responsible for delay caused to the execution of the work on account of non-supply of materials in time due to circumstances beyond their control.

19 The tender received after due date and time will be rejected.

20 Tender forms will not be issued on 19th January 1963.

List of works for which tenders are invited fixing last date as 19th January 1963.

Sl.No.	Name of work	Amount of estimate (work portion).	Earnest Money Deposit	Security Deposit	Time limit in months for completion of work	Cost of quotation form	Class of contractors
1	2	3	4	5	6	7	8
		Rs.	Rs.	Per cent	Months	Re.	
1	Construction of a new tank near Harvigondanahalli, Challakere Taluk	76,000	1,900	5	16	1 per set	III and above.
2	Construction of a new tank across Guruvaiahna Halla near Obannanahalli in Challakere Taluk.	90,000	2,250	5	18	do	do
3	Construction of a pick-up across Garnihalla near Gudihalli in Challakere Taluk.	72,500	1,762	5	15	do	do
4	Construction of a pick-up across Garnihalla near Kyathagondanahalli in Challakere Taluk.	85,000	2,125	5	17	do	do
5	Construction of new tank at Gandhinagar in Hiriyur Taluk.	126,500	3,163	5	25	do	do
6	Construction of new tank across Vonnehalla near Yeladakere in Hiriyur Taluk.	108,600	2,715	5	22	do	do
7	Construction of New tank near Duppikatte in Molakalmuru Taluk.	130,500	3,263	5	26	do	do
8	Construction of new tank near Gowdanahalli in Hiriyur Taluk.	45,100	1,128	5	12	do	do
9	Restoration of Guntakalamanahalli, Challakere Taluk ...	72,000	1,800	5	15	do	do

S. NEELAKANTAPPA,
Executive Engineer

2174—100 sc